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UNITED STATES 1 
DEPARTMENT OF THE INTERIOR 2 

BUREAU OF RECLAMATION 3 
Central Valley Project, California 4 

INTERIM RENEWAL CONTRACT BETWEEN THE UNITED STATES 5 
AND 6 

WESTLANDS WATER DISTRICT 7 
PROVIDING FOR PROJECT WATER SERVICE 8 

THIS CONTRACT, made this _______ day of ___________________, 2014,  9 

in pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or 10 

supplementary thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844), 11 

as amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, 12 

July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263), as 13 

amended, and Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively 14 

hereinafter referred to as Federal Reclamation law, between the UNITED STATES OF 15 

AMERICA, hereinafter referred to as the United States, and WESTLANDS WATER 16 

DISTRICT, hereinafter referred to as the Contractor, a public agency of the State of California, 17 

duly organized, existing, and acting pursuant to the laws thereof; 18 

WITNESSETH, That: 19 

EXPLANATORY RECITALS 20 

WHEREAS, the United States and the Contractor entered into interim renewal Contract 21 

(long-form interim renewal contract) No. 14-06-200-495A-IR1 which provided for the continued 22 

water service after Contract No. 14-06-200-495A (which addressed the “Contract Between the 23 

United States and Westlands Water District Providing for Water Service”, dated June 5, 1963, 24 
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and the Stipulated Judgment in the lawsuit entitled Barcellos and Wolfsen, Inc. v. Westlands 25 

Water District, Civ. No. F-79-l06-EDP (E.D. Cal.), as consolidated with Westlands Water 26 

District v. United States of America, Civ. No. F-81-245-EDP (E.D. Cal.), entered into on 27 

December 30, 1986) ended water service on December 31, 2007; and 28 

WHEREAS, the last long-form interim renewal contract between the United 29 

States and the Contractor is Contract No. 14-06-200-495A-IR1, hereinafter referred to as IR1; and  30 

WHEREAS, the United States and the Contractor have entered into successive 31 

renewals of IR1, the most recent of which is Contract No. 14-06-200-495A-IR3, hereinafter 32 

referred to as IR3, effective March 1, 2012, through February 28, 2014; and 33 

WHEREAS, the United States and the Contractor have made significant progress 34 

in their negotiations of a long-term renewal contract, believe that further negotiations on the 35 

long-term renewal contract would be beneficial, and mutually commit to continue to negotiate to 36 

seek to reach agreement, but anticipate that the environmental documentation necessary for 37 

execution of any long-term renewal contract may be delayed for reasons beyond the control of 38 

the parties; and  39 

WHEREAS, the Contractor has requested a subsequent interim renewal contract 40 

pursuant to IR3; and    41 

WHEREAS, the United States has determined that the Contractor has to date 42 

fulfilled all of its obligations under IR3; and 43 

WHEREAS, the United States is willing to renew IR3 pursuant to the terms and 44 

conditions set forth below; 45 

NOW, THEREFORE, in consideration of the mutual and dependent covenants 46 

herein contained, it is hereby mutually agreed by the parties hereto as follows: 47 
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RENEWAL AND REVISION OF 48 
CONTRACT NO. 14-06-200-495A-IR3 49 

1. Except as specifically modified by this Contract, all provisions of IR3 are 50 

renewed with the same force and effect as if they were included in full text with the exception of 51 

Article 1 of IR3 thereof, which is revised as follows: 52 

(a) The first sentence in subdivision (a) of Article 1 of IR3 is replaced with 53 

the following language:  “This Contract shall be effective from March 1, 2014, and shall remain 54 

in effect through February 29, 2016, and thereafter will be renewed as described in Article 2 of 55 

IR1 if a long-term renewal contract has not been executed with an effective commencement date 56 

of March 1, 2016.” 57 

(b) Subdivision (b) of Article 1 of IR3 is amended by deleting the date 58 

“February 28, 2014,” and replacing same with the date “February 29, 2016.” 59 
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IN WITNESS WHEREOF, the parties hereto have executed this Contract as of 60 

the day and year first above written. 61 

UNITED STATES OF AMERICA 62 

By:  _____________________________________ 63 
Regional Director, Mid-Pacific Region 64 
Bureau of Reclamation 65 

(SEAL) 66 

WESTLANDS WATER DISTRICT 67 

By:  _____________________________________ 68 
President of the Board of Directors 69 

Attest: 70 

By:  _____________________________ 71 
  Secretary of the Board of Directors 72 




